

Zestawienie przydomowych oczyszczalni ścieków na terenie gminy Dzierżążnia

	Adres	Nazwisko i imię	Działka	PLUTO 7 (osób)	VENUS 1850 (osób)	S	W	OS 3	OS 4	OS 5	DR	DRN	SCH	Sr	Sz	PO	PVC 160	PVC 110	PE 40	YDY1. 5mm ²	Ostłona	
Gum-1	Gumowo 10		206,207		7	1	1		1			77		1	1	1	5	3	4	2,5+5		Rozebranie betonu l=2m
Gum-2	Gumowo 43		173/1	6		1			1			65		1	1	1	8,5	3	5	12,5+5		
Gum-3	Gumowo 24		189	4		1	1	1				42		1	1	1	8,5	3	3	12+5		
Gum-4	Gumowo 41		171/4	4		2	1	1	1			42		1	1	1	12,5	4	3	2+5		
Gum-5	Gumowo 40		164	5		2		1				55		1	1	1	22,5	3	7	13+5		
Gum-6	Gumowo 28a		105/1	4		1	1	1				39		1	1	1	14	3	4	17+5		
Gum-7	Gumowo 28		105/2	5		1	1	1				51		1	1	1	4	3	7,5	12+5		
Gum-8	Gumowo 26		187	4		1	1	1				42		1	1	1	9,5	4,5	3	18+5		
Gum-9	Gumowo 52		45	4		1		1					1				4	5		8+5		
Gum-10	Gumowo 57		168/3	4		1	1	1				47		1	1	1	5,5	3,5	32	5+5		Rozebranie „szamba” Rozebranie i naprawa betonu 2m2
Gum-11	Gumowo 42		172	6		1			1			65		1	1	1	18,5	3	4	23+5		
Gum-12	Gumowo 3		126/1	6		1			1			57		1	1	1	9	3	8	19,5+5		
Gum-13	Gumowo 21		195/1	4		1	1	1				45		1	1	1	9,5	9	3,5	25+5		
NOWE SARNOWO																						
NSar-1	Nowe Sarnowo 38		338	5		1	1	1				51		1	1	1	14,5	3	8	19+5		
NSar-2	Nowe Sarnowo 25		291/1	5		1	1	1				51		1	1	1	8,5	3	16	9+5		
NSar-3	Nowe Sarnowo 33		326/1	5		1	1	1			36			1	1		9,0	7		22+5		
NSar-4	Nowe Sarnowo 35		332/2	6		1			1			57		1	1	1	3,5	3	3,5	8,5+5		
NSar-5	Nowe Sarnowo 34 a		329	6		1	1		1			61		1	1	1	5	4	5	8+5		
NSar-6	Nowe Sarnowo 36		128		7	1			1			69		1	1	1	10	3	6,5	15+5		
NSar-7	Nowe Sarnowo 25a		291/2, 292	6		1	1		1				1				10,5	4,5		8,5+5		Wymiana gruntu na piasek 7.2m3
NSar-8	Nowe Sarnowo 10		10	6		1	1		1				1		1		22,5	7,5	6	30+5		
NSar-9	Nowe Sarnowo 7		135	4		1	1	1					1		1		5,5	3	4	4,5+5		
NSar-10	Nowe Sarnowo 4		132		7	1			1			73		1	1	1	14,5	3	3	19,5+5		
WILAMOWICE																						
Wil-1	Wilamowice 47		83/1		7	1	1		1			46		1	1	1	8,5	3	23	4,5+5		
Wil-2	Wilamowice 10		70/2		7	1	1		1			48		1	1		27	7		12+5		
Wil-3	Wilamowice 17		57		8-9	1	1		1			67		1	1	1	9,5	3	18	18+5		
Wil-4	Wilamowice 38		72,72/3	5		1	1	1				36		1	1	1	4,5	3	2	10+5		
Wil-5	Wilamowice 4		180,181	5		1		1					1		1		4,5	3	25	15+5		
Wil-6	Wilamowice 33		95	4		1	1	1					1				12	6,5		18+5		
Wil-7	Wilamowice 32		94	6		1			1			60		1	1	1	5,5	1,5	4	8,5+5		
KUCICE																						
Kuc-1	Kucice 41		156		7	1	1		1			59		1	1	1	15,5	3	3	16+5		
Kuc-2	Kucice 52		189		7	1	1		1			61		1	1	1	31,5	3	3	32+5		
Kuc-3	Kucice 40		155	5		1	1	1				49		1	1	1	1	3	8	9,5+5		demontaż istn. „szamba”
Kuc-4	Kucice 7		11	4		1	1	1				45		1	1	1	5	3	4	13,5+5		
Kuc-5	Kucice 54		187/9	6		2	1		1			49		1	1	1	26	5,5	8	12+5		
Kuc-6	Kucice 59		167	6		1			1				1		1		14	3	6	23+5		
Kuc-7	Kucice 56		170/4	4		1	1	1				45		1	1	1	5,5	3	4	10+5		
Kuc-8	Kucice 27		136/2	4		1		1					1		1		20,5	3	6	24+5		
SIEKLUKI																						
Sie-1	Siekluki 22a		96/1	4		1		1					1				3	5,5		12+5		
Sie-2	Siekluki 2		141		8	1	1		1			72		1	1	1	4,5	3	5,5	17,5+5		
Sie-3	Siekluki 18		40	4		1	1	1					1				7	5		13+5		
Sie-4	Siekluki 12		66	4		1		1					1				4	5		9,5+5		
NOWE KUCICE																						

NKu-1	Nowe Kucice 17	88/1		7	1	1	1			69		1	1	1	1.5	15.5	7.5	8+5		
NKu-2	Nowe Kucice 22	117/1	3		1	1	1			27		1	1	1	14.5	3	4	25+1		
NKu-3	Nowe Kucice 21	114/1	5		1	1	1			46		1	1	1	9	3	1.5	12+5		
NKu-4	Nowe Kucice 31	67/3	6		1	1		1		57		1	1	1	14.5	3	7	12+5		
NKu-5	Nowe Kucice 3	165/2	6		2			1			1			1	25	3	3.5	15+5		
NKu-6	Nowe Kucice 16	74		9	1	2			1			1	1	1	44.5	3	8	33+5		Ręczn e roboty na dł.13.5m
NKu-7	Nowe Kucice 8	143/11	4		2	1	1			45		1	1	1	16.5	3	4	31+5		
WIERZBICA PAŃSKA																				
WiP-1	Wierzbica Pańska 6	140	6		1	1		1		39		1	1		4	2		13+5		
WiP-2	Wierzbica Pańska 20	60		7	1	1		1		69		1	1		11	3	10.5	21+5		
WiP-3	Wierzbica Pańska 34	44	4		1	1	1			45		1	1	1	8.5	3	4	11+5		
WiP-4	Wierzbica Pańska 32	40/1	6		1	1		1		65		1	1	1	8.5	3	5	17+5		
KORYTOWO																				
Kor-1	Korytowo 14	26	6		1	1		1			1				1.5	14	4	18+5		
Kor-2	Korytowo 2	74		7-8	1			1		69		1	1		3.5	3	10.5	20+5		
Kor-3	Korytowo 4	84	6		2	2		1		65		1	1		49.5	3.0	5	36+5		
Kor-4	Korytowo 1	73	6		1	1		1		57		1	1	1	11	3	5	13+5		
Kor-5	Korytowo 11	92	45		1		1			41		1	1		14.5	3	7	19.5		Budynek projektowany
CHROŚCIN																				
Chr-1	Chrościn 17	3	5		3	2	1				1			1	29.5	3	3.5	17+5		
Chr-2	Chrościn 7	12	5		1	1	1			55		1	1	1	14.5	3	7	14+5		
Chr-3	Chrościn 5	14	6		1			1		64.5		1	1	1	7.5	3	3	18+5		
Chr-4	Chrościn 2	17	4		1	1	1			45		1	1	1	10	3	9	15+5		
PODMARSZCZYN																				
Pod-1	Podmarszczyń 38	123	5		1	1	1				1			1	12	9	4	17+5		Dn250,l=7m
Pod-2	Podmarszczyń 31	68, 68/2	5		2	1	1			55		1	1	1	14	5.5	9.5	15+5		
Pod-3	Podmarszczyń 29	67/1	6		1	1		1		65		1	1	1	8	5.5	3	14+5		Rozebranie „szamba”, rozebranie betonu 2m2
CUMINO																				
Cum-1	Cumino 22	64		7	1	1		1		73		1	1	1	7.5	3	6	12+5		
Cum-2	Cumino 1	34	4		1	1	1			45		1	1	1	19.5	9	4	18+5		
SARNOWO GÓRY																				
SarG-1	Sarnowo Góry 1	38	5		1	1	1			55		1	1	1	10.5	3	19	13.5+5		
SarG-2	Sarnowo Góry 5b	25/3, 26/3	6		1	1		1		45		1	1	1	6.5	4	4	13+5		
SarG-3	Sarnowo Góry 2	22,39		7	1	1		1		73		1	1	1	23	3	2	26+5		dn 250, l=7m
SADKOWO																				
Sad-1	Sadkowo 18	55	5		1	1				60		1	1	1	4.0	9	41	9.5+5		Ręczne wykopy pod przewody, wykorzystane „szambo” istn.
Sad-2	Sadkowo 19	33,34,54	5		1	1	1			54		1	1	1	3	6.5	15	7.5+5		
Sad-3	Sadkowo 8	107		7	1	1		1		73		1	1	1	8	7.5	25	14+5		Przecisk dn100,l=11m
Sad-4	Sadkowo 27	40/1	5		1	1	1			55		1	1	1	25	3	4	30+5		
WIERZBICA SZLACHECKA																				
WiSz-1	Wierzbica Szlachecka 10	8	6		1	1		1		65		1	1	1	1.5	3	7	11.5+5		
WiSz-2	Wierzbica Szlachecka 4	40		7	1	1		1			1				17.5	15		21+5		
WiSz-3	Wierzbica Szlachecka 3	41	3		1	1	1				1				15	5		23+5		
STARCZEWO POBODZE																				
StP-1	Starczewo Pobodze 2	27	4		1	1	1			45		1	1	1	7.5	3	7	13+5		
STARCZEWO WIELKIE																				
StW-1	Starczewo Wielkie 36	59	5		1		1			55		1	1	1	29	3	3.5	29+5		
BŁOMINO GULE																				
BłGI-1	Błomino Gule 4	5	4		1	1	1			45		1	1	1	8.5	4	7	13.5+5		

BłG-2	Błomino Gule 20	20	5		1	1	1					1	1	1	1	9.5	3	4.5	15.5		
BŁOMINO JEŻE																					
BłJ-1	Błomino Jeże 4	5	5		1		1					36		1	1	1	19	3	7	22+5	Dn 250, l=4m
BłJ-2	Błomino Jeże 9	49/1	4		1	1	1						1			1	9	3	5	16.5	
BłJ-3	Błomino Jeże 11	42	6		1	1		1					1			1	11	14.5	5	6+5	Dn250,l=9m Rozebranie i naprawa betonu , l=9m
BŁOMINO GUMOWSKIE																					
BłG-1	Błomino Gumowskie 2	65/1		7	1	1		1					1			1	11.5	3	4	21.5+5	
BłG-2	Błomino Gumowskie 5	6	5		1	1	1					55		1	1	1	10	3	16	21+5	
BłG-3	Błomino Gumowskie 30	17/1		7	1	1		1				78		1	1	1	16.5	9.5	7.5	22.5+5	
BłG-4	Błomino Gumowskie 27	57/3,57/4	6		1	1		1					1			1	13.5	4	18	6.5+5	
POMIANOWO																					
Pom-1	Pomianowo 15	67/1		7	1	1		1				46		1	1	1	10.5	3	5.5	17.5+5	Dn250, l=3m
Pom-2	Pomianowo 11	18/1	6		1			1					1			1	7	3	4.5	11.5+5	
NOWE GUMINO																					
NGum-1	Nowe Gumino 5	50	5		1	1	1						1			1	4.5	3.0	5	23.5+5	Wentylacja zewnętrzna na słupku
NGum-2	Nowe Gumino 6	46	5-6		1	1	1						1			1	10.5	7	22.5	9+5	
NGum-3	Nowe Gumino 2	57	5-7		1	1	1						1				11	4.5		18.5+5	Wymienić 8n3 gruntu pod studnią na piasek
NGum-4	Nowe Gumino 20	30	4		1			1					1				6	10.5		12+4	
Ngum-5	Nowe Gumino 36	90	5		1	1	1						1	1	1	1	16.5	3.0	2.5	21+5	
NOWA DZIERŻĄZNIA																					
NDzi-1	Nowa Dzierżąznia 22	103/2	5		1	1	1					55		1	1	1	15	6	7	27+5	
NDzi-2	Nowa Dzierżąznia 17	135	5		1			1				60		1	1	1	13	3	3	11+5	
NDzi-3	Nowa Dzierżąznia 10	32/1	5		1	1	1					60		1	1	1	31.5	6	3	35+5	
NDzi-4	Nowa Dzierżąznia 32	57/1	5		1	1	1					51		1	1	1	11	3	6	19+5	
NDzi-5	Nowa Dzierżąznia 41	79	6		1	1		1				60		1	1	1	13.5	6	30	7.5+5	
NDzi-6	Nowa Dzierżąznia 30	59		7	1	1		1			57			1	1	1	6	3	15.5	10+5	
NDzi-7	Nowa Dzierżąznia 39	73		7-8	1	1		1				62		1	1	1	6.5	3	24	17+5	
DZIERŻĄZNIA																					
Dzie-1	Dzierżąznia 64	11/1	5		3	3	1					57		1	1	1	36	3	6	17+5	Roboty ręczne na dł. 13,5m
Dzie-2	Dzierżąznia 64b	9/1	5		1	1	1					60		1	1	1	12	13.5	7	21+5	
Dzie-3	Dzierżąznia 55	37/2	4		1	1	1						1			1	12	3	6.5	20+5	Dn250mm,l=7m
Dzie-4	Dzierżąznia 19A	184	5		1	1	1					54		1	1	1	5.5	12	15.5	9+5	Dn250,l=4m
Dzie-5	Dzierżąznia 2A	202, 207		8	1	1		1			57			1	1		11.5	5		15.5+5	Dn250,l=4m
Dzie-6	Dzierżąznia 14	189	5		1	1	1					57		1	1	1	16	3	3.5	17.5+5	Dn250,l=4m
Dzie-8	Dzierżąznia 56B	28	4		1	1	1						1			1	8	3	4	23+5	
Dzie-9	Dzierżąznia 22	178	5		1			1				45		1	1	1	15	3	15	15+5	
RAKOWO																					
Rak-1	Rakowo 2	63/2	4-5		1	1	1						1				13.5	5		19.5+5	
Rak-2	Rakowo 4	60	4		1	1	1						1				9.5	5		21+5	Rozebranie kostki bet. 6m2
Rak-3	Rakowo 12	24/2	3		1	1	1						1				11	5		24+5	Do rozebrania „szambo”
Rak-4	Rakowo 6	58/2		7-8	1			1				62		1	1	1	15.5	3	16	10+5	
PLUSKOCIN																					
Plu-1	Pluskocin 22	125	5		1			1					1				7	5		14+5	
STARE GUMINO																					
SGum-	Stare Gumino 2	164	4		1	1	1					45		1	1	1	6.5	3	8	17+5	

